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The bidder’s attention is directed to the section entitled “Subcontracting” in Section 4 of the
Special Provisions regarding the requirement that proposed subcontractors be listed in the bidder’s
proposal. Subcontractors performing work in excess of one-half of one percent of the total bid or
$10,000, whichever is greater, shall be listed.
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CITY OF MARYSVILLE
YUBA COUNTY, CA

NOTICE TO CONTRACTORS

Sealed proposals will be received at the Engineer’s Office, MHM Inc., located at 1204 E Street,
Marysville, California, 95901, until 2:00 P.M. on August 28th, 2020, at which time they will be
publicly opened and read aloud, for construction in accordance with the specifications to which
special reference is made as follows:

17T STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
Contract No. 20-101

General Work Description: The 17" Street Pump Station outfall structure is a gravity drain at
the base of the West Levee of the Yuba River. During the winter storms of 2017, the existing
outfall structure was damaged. The damaged structure has caused erosion in the surrounding area
to occur and will also need to be repaired.

No pre-bid meeting is scheduled for this project.
Bids are required for the entire work described herein.

This contract is subject to state contract nondiscrimination and compliance requirements
pursuant to Government Code Section 12990.

The total quantity of materials estimated for this contract is in the table below:

Item . Estimated .
No. Item Description Quantity Unit
Schedule A — 17" Street Outfall Improvement Project —
Preconstruction Submittal and Activities
Al | Mobilization/Demobilization Work 1| EA
A2 | Injury and Illness Prevention Plan 1| EA
A3 | Project Schedule 1| EA
A4 | Temporary Construction Facilities 1| EA
A5 | Contractor Quality Control Plan 1| EA




17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Contract No. 20-101

Notice to Contractors

Page 2 of 3

Schedule B — 17* Street Outfall Improvement Project — Remove

and Dispose Existing Outfall Structure

B1 | Mobilization/Demobilization 1] LS
B2 | Clearing and Grubbing 04| AC
B3 | Construction Area Signs 1| LS
B4 | Levee Excavation 100 | BCY
B5 | Levee Embankment Fill (Soil Type 1) 200 | CCY
B6 | Import Borrow 100 | BCY
B7 | Demolition Existing Pipe Greater than 36 Inch 1] LS
B8 | SWPPP — Temporary Silt Fence 200 | LF
B9 | SWPPP — Temporary Fiber Rolls and Gravel Bags 50| LF
B10 | SWPPP — Temporary Stabilized Construction Site Access 2| EA
B11 | SWPPP — Construction Waste Management 1| LS
Schedule C — 17™ Street Outfall Improvement Project — Outfall

Structure

C1 | Mobilization/Demobilization 1] JOB
C2 | Clearing and Grubbing 04| AC
C3 | PZC — 12 Sheet Pile Wall 1,800 | SF
C4 | Deadmen Tie Backs 10 | EA
C5 | Dewatering 1| LS
C6 | USACE Rip Rap 320 | TON
C7 | SWPPP — Implementation and Administration 2| LS
C8 | SWPPP — Temporary Silt Fence 200 | LF
C9 | SWPPP — Erosion Control Seeding 04| AC

Specifications and proposal forms for bidding this project can be obtained at the office of the
Engineer, MHM Inc., 1204 E Street, Marysville, California, 95901, for a non-refundable deposit
of $15.00 per set. An additional non-refundable deposit of $10.00 for shipping and handling is
required for those requesting delivery by U.S. mail. Deposit shall be in the form of a cashier’s
check, personal check, or business check.

The successful bidder, at bidder’s own expense, shall furnish a faithful performance bond and a
payment bond each in an amount of one hundred percent (100%) of the total bid, respectively,
and in the form prescribed for use by the Owner. The bonds shall be provided to the Owner at
the time of execution of contract.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or
counties, in which the work is to be done have been determined by the Director of the California
Department of Industrial Relations. These wages are set forth in the General Prevailing Wage
Rates for this project, available at the Labor Compliance Office at the offices of the State of
California, Department of Transportation, District Director of Transportation, for the district in
which the work is situated and at the office of the Yuba County Public Works Department.
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In its discretion, the Owner or its designee may reject any and all bids presented, may accept an
item or group of items of any bid, may modify or cancel in whole or in part the notice inviting
bids, and may determine to re-advertise for bids. Similarly, the Owner or its designee reserves
the right to waive informalities and minor irregularities in any bids received.

If two or more bids received are for the same total amount or unit price, quality and service being
equal, the Owner or its designee may accept the one it chooses or accept the lowest bid made
after negotiation with tie bidders.

The officer or employee conducting the bidding procedure shall present the bid tabulation to the
Owner or its designee for consideration and award if deemed appropriate.

Bids will be required to set forth the price of the items bid upon, the total sales and use taxes that
will be due on the purchase or use of the items bid upon, and a total figure for the price plus tax.
Any difference between the taxes shown on the bid as the total figure and that actually due shall
be the responsibility of the bidder.

No charge for delivery, shipping, parcel post, packing, insurance, license fees, permits, or for any
other purpose will be paid by the Owner unless expressly included and itemized in the bid.

In connection with any discount offered, time will be computed from the date of delivery of
supplies and/or equipment acceptable to the Owner or from the date correct invoices are received
in the office of the officer or employee conducting the bidding process if the latter date is later
than the date of delivery. Payment will be deemed to be made, for the purpose of earning the
discount, on the date of the mailing of the Owner’s warrant.

Labor surcharge and equipment rental rates to be used on this contract shall be those in effect
when the work is accomplished.

Pursuant to Section 22300, Public Contracts Code, the Contractor may elect to receive one
hundred percent (100%) of payments due under the contract from time to time without retention
of any portion of the payment by the public agency in accordance with the provisions of Section
22300 of the Public Contracts Code. Such securities, if deposited by the Contractor, shall be
valued by the public agency’s finance director (treasurer), whose decision on valuation of the
securities shall be final.

Unit prices shall be shown on bids submitted as well as a total price for each item bid upon.

Please direct questions to the MHM Inc., (530) 742-6485, attention John Mallen
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SECTION 1
DEFINITIONS

1.1  General — The work embodied herein shall be done in accordance with the
appropriate provisions of the California Code of Regulations Title 23, Waters, Division 1,
Central Valley Flood Protection Board, Article 8 Standards also known as the "Title 23-Article 8
Standards™ and the Specifications entitled “State of California, Department of Transportation,
Standard Specifications,” dated May 2018, insofar as the same may apply and in accordance with
the following special provisions.

Whenever in said Standard Specifications and these Special Provisions the
following terms are used, they shall be understood to mean and to refer to the following:

“Department” or ‘“Department of Transportation” — Central Valley Flood
Protection Board.

“Engineer” or “Director” — City of Marysville Engineer, or the project design
engineer.

“Laboratory” — That laboratory designated by the Engineer.
“State” — Central Valley Flood Protection Board
“Owner” — The owner of the project, City of Marysville or the Owner’s designee.

Other terms appearing in the Standard Specifications and these Special Provisions
shall have the intent and meaning specified in Section 1, Definition of Terms of the Standard
Specifications.

In case of a conflict between "Title 23-Article 8 Standards™ and the Standard
Specifications of these special provisions, the "Title 23-Article 8 Standards” shall take
precedence over and be used in lieu of such conflicting portions. In case of conflict between
Standard Specifications and these Special Provisions, the Special Provisions shall take
precedence over and be used in lieu of such conflicting portions.
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SECTION 2
PROPOSAL AND CONTRACT REQUIREMENTS

2.1  Examination of Plans, Specifications, and Site of Work — The bidder is required
to examine carefully the site of the proposed work, plans, special provisions, standard
specifications, and contract forms for the work contemplated, and it will be assumed that the
bidder investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and quantities of work to be performed and materials to be furnished, and as to the
requirements of the Special Provisions and the contract. It is mutually agreed that submission of
a proposal shall be considered prima facie evidence that the bidder has made such examination.

2.2 Proposal Form — All proposals must be made upon the proposal forms included in
these Special Provisions. All proposals must give the prices proposed, with unit prices
prevailing, and must be signed by the bidder with his address.

2.3 Delivery of Proposal — Said bid or proposal shall be delivered to the Engineer’s
office, MHM Inc., in accordance with the Notice inviting sealed proposals.

2.4  Withdrawal of Proposal — No bidder may withdraw his proposal for a period of
sixty (60) days after the date set for the opening thereof.

2.5  Competency of Bidder — The Owner may require any bidder to furnish a
statement of financial responsibility, technical ability and experience. No bid will be accepted
from a Contractor who is not licensed under Chapter 9, Division 3, California Business and
Professions Code.

2.6 Rejection of Proposals — Proposals may be rejected if they show any alterations of
form, additions not called for, conditional or alternative bids, incomplete bids, erasures, or
irregularities of any kind.

The Owner reserves the right to waive any informality or irregularity in any bid or
bidding. The right is reserved to reject any and all proposals.

2.7  Bidder Guaranty — No bid bonds are required for the project.

2.8  Award of Contract — All bids will be compared on the basis of the Engineer's
Estimate of quantities of work to be done.

The contract, if awarded, will be to the lowest responsible, responsive bidder.

2.9  Execution of Contract — The contract shall be executed by the successful bidder
and returned, together with the contract bonds and certificates of insurance, within five (5)
working days after the award of contract.
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2.10 Contract Bonds — Contractor shall provide, at the time of the execution of the
agreement or contract for work and at his own expense, an admitted surety bond in an amount
equal to at least one hundred percent (100%) of the contract price as security for the faithful
performance of said agreement. Contractor shall also provide, at the time of the execution of the
agreement or contract for the work, and at his own expense, a separate admitted surety bond in
an amount equal to at least one hundred percent (100%) of the contract price as security for the
payment of all persons performing labor and furnishing materials in connection with said
agreement. Each bond shall be in the form included in these contract documents. Sureties on
each of said bonds shall be satisfactory to the Owner’s Attorney.

2.11 Guaranty of Work — Notwithstanding the acceptance of said work and
improvements and inspection thereof by the District, Contractor guarantees all of said work and
shall perform or cause to be performed repairs, additions, or corrective work caused by the
deficiency or omission of Contractor for one (1) year after the work has been completed and
accepted by the District. The Faithful Performance Bond herein provided shall cover the
guarantee set forth in this paragraph.
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SECTION 3
CONTROL OF THE WORK

3.1  General — Attention is directed to the provisions of Section 5 of the Standard
Specifications and the following provisions.

3.2 Lines, Grades, and Surveying — Special attention is called to Section 5.1.07 of the
Standard Specifications, with the following modifications:

When the Contractor requires such stakes or marks, he shall notify the Engineer
of his requirements, in writing, on the “Request for Construction Staking” form provided by the
Engineer, a reasonable length of time in advance of starting operations that require such stakes or
marks. (In no event shall a notice of less than two (2) working days or more than five (5)
working days be considered a reasonable length of time.)

If the area or facility is not prepared satisfactorily for the staking, as determined
by the Engineer, the Engineer will void the request for such staking, and the Contractor shall
submit a new request for the staking when the area or facility has been properly prepared.

The Contractor shall carefully preserve stakes and marks set by the Engineer. In
case such stakes and marks are destroyed or damaged they will be replaced at the engineer’s
earliest convenience. Full compensation for the work done by the Engineer in restoring the
stakes at the rate of Two Hundred Dollars ($240) per hour shall be deducted from any monies
due or to become due the contractor.

3.3 Intent of Plans and Specifications — These Special Provisions, the Plans, the
Standard Specifications, and all supplementary documents are essential parts of the contract, and
a requirement occurring in one is as binding as though occurring in all. They are intended to be
cooperative, to describe and to provide for a complete work. Plans shall govern over Standard
Specifications, and Special Provisions shall govern over both Plans and Standard Specifications.

3.4 Environmental Control — Attention is directed to Sections 7-1.01F, G, H, and | of
the Standard Specifications. The Contractor shall comply with all environmental control rules,
regulations, ordinances, and statutes that apply to the project and any work performed pursuant
to the contract.

Contractor shall haul away and dispose of all removed waste materials at a proper
disposal site.

Unless otherwise designated, all trees, landscaping, and shrubbery shall be
protected.

Contractor will be required to provide the District a spill countermeasure plan
prior to beginning construction.
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3.4  Final Inspection — The Contractor shall notify the Engineer in writing of the
completion of the work, and the Engineer will promptly inspect the work. The Engineer will
develop a final punch list, and the Contractor will be notified in writing of any defects or
deficiencies to be remedied. When notified that this work has been completed, the Engineer will
again inspect the work and when satisfied that all work has been done in accordance with the
contract drawings and these Special Provisions, he will recommend to the District Board that
they formally accept the project as complete. The completion date, for purposes of computing
“Time for Completion” and liquidated damages, if any, will be considered to be the date of
Contractor’s first written completion notice, provided that, in the Engineer’s judgment, the work
is substantially complete and operational at that time.

3.5  Project Coordination — Prior to beginning work the Contractor shall hold a
preconstruction meeting with the Owner and Engineer. The Contractor shall attend weekly
coordination meetings held by the Owner to review Contractor’s progress on the project and
provide a forum to discuss and resolve various issues, which may arise during the progress of the
work. Requests for clarification of Contract Documents, or other requests for information
regarding the progress of the work, shall be submitted in writing to the Owner, on a suitable
form.

3.6 Locking Gates — The Contractor shall take care to protect and operate the existing
gates that provide access to the project right-of-way requirements. These requirements include
preventing passage through the gates of unauthorized persons and equipment during periods of
Contractor use of the gates and locking the gates during non-construction periods.
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SECTION 4
LEGAL REGULATIONS AND
RESPONSIBILITY TO THE PUBLIC

4.1 Laws to be Observed — The Contractor shall keep himself fully informed of all
existing state and national laws and all municipal ordinances and regulations of Yuba County
which in any manner affect those engaged or employed in the work, or the materials used in the
work, or which in any way affect the conduct of the work, and of all such orders and decrees of
bodies or tribunals having any jurisdiction or authority over the same.

4.2  Prevailing Wages — It shall be mandatory upon the Contractor to whom the
contract is awarded, and upon any subcontractor under him, to pay not less than the specified
rates as listed in the “Notice to Contractors” to all laborers, workmen, and mechanics employed
by them in the execution of the contract. The Contractor shall provide the Owner with a certified
copy of all payroll records in accordance with Section 1776 of the Labor Code.

4.3  Permits and Licenses — The Contractor shall procure all permits and licenses, pay
all charges and fees, and give all notices necessary and incidental to the due and lawful
prosecution of the work.

4.4 Indemnity — The Owner, State, and all officers and employees thereof connected
with the work, including but not limited to the Director and the Engineer, shall not be answerable
or accountable in any manner for any loss or damage that may happen to the work or any part
thereof; for any loss or damage to any of the materials or other things used or employed in
performing the work; for injury to or death of any person, either workmen or the public; or for
damage to property from any cause which might have been prevented by the Contractor, or his
workmen, or anyone employed by him.

The Contractor shall be responsible for any liability imposed by law and for
injuries to or death of any person, including but not limited to workmen and the public, or
damage to property resulting from defects or obstructions or from any cause whatsoever during
the progress of the work or at any time before its completion and final acceptance.

The Contractor shall indemnify and save harmless the Owner, State, and all
officers and employees thereof connected with the work, including but not limited to the Director
and the Engineer, from all claims, suits or actions of every name, kind and description, brought
forth, or on account of, injuries to or death of any person, including but not limited to workmen
and the public, or damage to property resulting from the performance of a contract, except as
otherwise provided by statute. The duty of the Contractor to indemnify and save harmless
includes the duties to defend as set forth in Section 2778 of the Civil Code.

With respect to third party claims against the Contractor, the Contractor waives
any and all rights to any type of express or implied indemnity against the Owner, the State, and
their officers or employees.
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It is the intent of the parties that the Contractor will indemnify and hold harmless
the Owner, the State, their officers and employees from any and all claims, suits or actions as set
forth above regardless of the existence or degree of fault or negligence on the part of the Owner,
the Contractor, the subcontractor or employee of any of these, other than the active negligence of
the State, its officers and employees.

4.5 Insurance — The Contractor shall procure and maintain for the duration of the
contract insurance against all claims for injuries or damages to property which may arise from or
in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees, or subcontractors.

a. Minimum Scope of Insurance — Coverage shall be at least as broad as:

1) Insurance Services Offices Commercial General Liability coverage
(occurrence Form CG 0001).

2) Insurance Services Office Form Number CA 0001 covering
Automobile Liability, Code | (any auto).

3) Workers’ Compensation insurance as required by the State of
California and Employer’s Liability Insurance.

b. Minimum Limits of Insurance — The Contractor shall maintain limits no
less than:

1) General Liability: $2,000,000 per occurrence for bodily injury,
personal injury, and property damage. The aggregate limit shall be $2,000,000.

2) Automobile Liability: $1,000,000 per accident for bodily injury
and property damage.

3) Workers Compensation: Statutory limits.

4) Employers’ Liability: $1,000,000 each accident, $1,000,000 policy
limit bodily injury by disease, $1,000,000 each employee bodily injury by
disease.

If the contractor maintains higher limits than the minimums shown above,
the District shall be entitled to coverage for the higher limits maintained by the contractor.

C. Deductibles and Self-Insurance Retention — Any deductibles or self-
insurance retention must be declared to and approved by the District. At the option of the
Owner, either the insurer shall reduce or eliminate such deductibles or self-insurance
retention as respects the State, its officers, officials, employees and volunteers, or the
Contractor shall provide a financial guarantee satisfactory to the District guaranteeing
payment of losses and related investigations, claim administration and defense expenses.
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d. Other Insurance Provisions — The general liability and automobile liability
policies are to contain, or be endorsed to contain, the following provisions:

1) The Owner, the State, its officers, officials, employees, and volunteers are
to be covered as insureds with respect to liability arising out of automobiles
owned, leased, hired, or borrowed by or on behalf or the contractor, and with
respect to liability arising out of work or operations performed by or on behalf of
the Contractor including materials, parts, or equipment furnished in connection
with such work or operations. General liability coverage shall be provided in the
form of an Additional Insured endorsement (CG 20 10 11 85 or equivalent) to the
Contractor’s insurance policy, or as a separate owner’s policy.

2) For any claims related to this project, the Contractor’s insurance
coverage shall be primary insurance as respects the Owner, the State, its officers,
officials, employees, and volunteers. Any insurance or self-insurance maintained
by the State, its officers, officials, employees or volunteers shall be excess of the
Contractor’s insurance and shall not contribute with it.

3) Each insurance policy required by this clause shall be endorsed to
state that coverage shall not be canceled by either party, except after thirty (30)
days prior written notice has been provided to the District.

e. Acceptability of Insurer — Insurance is to be placed with insurers with a
current A.M. Best rating of no less than A:VII unless otherwise acceptable to the Owner.
Exception may be made for the State Compensation Insurance Fund when not
specifically rated.

f. Verification of Coverage — Contractor shall furnish the Entity with
endorsements effecting coverage required by this clause. The endorsements are to be
signed by a person authorized by that Insurer to bind coverage on its behalf. The
endorsements are to be on forms provided by the Owner, unless the insurance company
will not use the Owner’s forms. All endorsements are to be received and approved by the
Owner before work commences. However, failure to do so shall not operate as a waiver
of these insurance requirements. As an alternative to the Owner’s forms, the Contractor’s
insurer may provide complete copies of all required insurance policies, including
endorsements effecting the coverage required by these specifications.

g. Subcontractors — Contractor shall require and verify that all subcontractors
maintain insurance meeting all the requirements stated herein.

h. Waiver of Subrogation — Contractor hereby agrees to waive subrogation
which any insurer of Contractor may acquire from Contractor by virtue of the payment of
any loss. Contractor agrees to obtain any endorsement that may be necessary to effect
this waiver of subrogation.
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The Workers’ Compensation policy shall be endorsed with a waiver of
subrogation in favor of the Owner for all work performed by the Contractor, its
employees, agents and subcontractors.

If the Contractor fails to maintain any insurance as required by this section, the
Owner may take out such insurance to cover any damages for which the Owner might be held
liable on account of the operations under this contract, and deduct and retain the amount of the
premiums for such insurance from any sums due the Contractor under the contract. Nothing
herein contained shall be construed as limiting in any way the extent to which the Contractor
may be held responsible for payment of damages resulting from his operations, or those of any
subcontractor under him. Maintenance of proper insurance coverage is a material element of the
contract and failure to maintain or renew coverage or to provide evidence of renewal may be
treated by the Owner as a material breach of contract.

4.6  No Personal Liability — Neither the Owner, the Engineer, nor any other officer or
authorized assistant or agent shall be personally responsible for any liability arising under the
contract.

4.7  Responsibility of Owner — The Owner shall not be held responsible for the care or
protection of any materials or parts of the work prior to final acceptance, except as expressly
provided in these Special Provisions.

4.8  Domestic Materials — Only such materials shall be used in the performance of this
contract as conform to the requirements of Chapter 4 of Division 5 of Title 1 of Government
Code of the State of California except as otherwise provided in certain treaties and general trade
agreements of the United States.

4.9  Apprenticeship Requirements — Attention is directed to the provisions in Sections
17775, 1777.6 and 1777.7 of the Labor Code concerning the employment of apprentices by the
Contractor or any subcontractor under him.

Section 1777.5, as amended in 1989, requires the Contractor or subcontractor
employing tradesmen in any apprenticeable occupation to apply to the joint apprenticeship
committee nearest the site of the public works project and which administers the apprenticeship
program in that trade for a certificate of approval. The certificate will fix the ratio of apprentices
to journeymen that will be used in the performance of the contract to be not less than one to five
hours except:

a. When employment in the area of coverage by the joint apprenticeship
committee has exceed an average of fifteen percent (15%) in the ninety (90) days prior to
the request for certificate; or

b. When the number of apprentices in training in the area exceeds a ratio of
one to five (1:5); or



Special Provisions 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Page 10 Contract No. 20-101

C. When the trade can show that it is replacing at least 1/30 of its
membership through apprenticeship training on an annual basis statewide or locally; or

d. When the contractor provides evidence that he employs registered
apprentices on all of his contracts on an annual average of not less than one apprentice to
eight journeymen; or

e. When a joint apprenticeship committee submits an application to DAS for
an alternative ratio based on a 1:5 daily worker count if the hourly ratio is not feasible for
that particular craft or trade.

In addition to the above exceptions, contracts of specialty contractors not bidding
through a general contractor and involving less than twenty (20) working days or Thirty
Thousand Dollars ($30,000) are exempt from the provisions of Section 1777.5. This is the same
exemption that applies to contracts of general contractors. However, a subcontractor bidding
through a general contractor must comply with Section 1777.5 no matter how small the
subcontract if the contract between the general contractor and the awarding body is covered by
Section 1777.5.

Effective January 1, 1990, the Contractor must promptly provide certain contract
award information to the joint apprenticeship committee of the apprenticeable craft or trade in
the area of the site of the public work. This contract award information must include an estimate
of the journeymen hours required, the number of apprentices to be employed, and the
approximate date of apprentice employment.

The Contractor is required to make contributions to local funds established for the
administration of apprenticeship programs or to the California Apprenticeship Council if he
employs registered apprentices or journeymen in any apprenticeable trade on such contracts and
if other Contractors on the public works site are making such contributions.

Noncompliance by the Contractor and subcontractor under him with the
requirements of Sections 1777.5 and 1777.6 shall result in denial of right to bid on contracts and
civil penalties as more particularly set forth in Section 1777.7.

Information relative to apprenticeship standards, wage schedules and other
requirements may be obtained from the Director of Industrial Relations, ex-officio the
Administrator of Apprenticeship, San Francisco, California, or from the Division of
Apprenticeship Standards and its branch offices.

4.10 Subcontracting — Attention is directed to the provisions in Section 8-1.01,
“Subcontracting” of the Standard Specifications. The “Subletting and Subcontracting Fair
Practices Act” (Public Contract Code Section 4100 through and including 4114, inclusive) shall
apply to the work the subject of this invitation. Said Act requires subcontractors, if used for such
work, to be listed and identified in the prime contractor’s proposal. It further prohibits the
substitution of subcontractors, except as therein specifically authorized (Section 4107 and
4107.5); said Act provides that if the prime contractor fails to specify a subcontractor or specifies
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more than one subcontractor for the same portion of the work to be performed, in excess of one-
half of one percent of the prime contractor’s total bid, under those circumstances, it shall be
presumed that the prime contractor agrees that he is fully qualified to perform the work himself
and that he shall perform the work himself. Each bidder shall, with respect to the work the
subject of this invitation, list in his proposal:

a. The name and location of the place of business of each subcontractor who
will perform work or labor or render services to the prime contractor, specially fabricates
and installs a portion of the work or improvement according to detailed drawings
contained in the plans and specifications, in an amount in excess of one-half of one
percent of the prime contractor’s total bid.

b. The portion of the work which will be done by each such subcontractor.
One subcontractor shall be listed for each such portion.

411 Differing Site Conditions

a. During the progress of the work, the Contractor shall immediately, and
before the following conditions are disturbed, notify the Engineer, in writing, of any:

1) Material that the contractor believes may be hazardous waste, as
defined in Section 25117 of the Health and Safety Code, that is required to be
removed to a Class I, Class Il, or Class Ill disposal site in accordance with
provisions of existing law;

2) Subsurface or latent physical conditions at the site differing from
those indicated;

3) Unknown physical conditions at the site differing from and
generally recognized as inherent in work of the character provided for in the
contract.

b. Upon written notification, the Engineer will promptly investigate the
conditions, and if the Engineer finds that the conditions do materially differ or do involve
hazardous waste and cause a decrease or increase in the Contractor’s cost of or time
required for performance of any part of the work, an adjustment, excluding loss of
anticipated profits, will be made and the contract modified in writing accordingly.

In the event that a dispute arises whether the conditions materially differ,
or involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of or
time required for performance of any part of the work, the Contractor shall not be
excused from any scheduled completion date provided for by the contract, but shall
proceed with all work to be performed under the contract. The Contractor shall retain
any and all rights provided either by contract or by law which pertain to the resolution of
disputes and protests between the contracting parties.



Special Provisions 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Page 12 Contract No. 20-101

4.12 Examination and Audit — Notwithstanding any other provision of law, every
contract involving the expenditure of public funds in excess of Ten Thousand Dollars ($10,000)
entered into by any State agency, board, commission, or department, or by any other public
entity, including a City, County, or District, shall be subject to the examination and audit of the
State Auditor, at the request of the public entity or as part of any audit of the public entity, for a
period of three (3) years after final payment under the contract. Contractor shall also be subject
to examination and audit for the same time period.

SECTION 5
WATER AND DUST CONTROL

5.1  Water — The contractor is responsible for securing their own water source. All
costs associated with this shall be included in the bid items of work and no additional
compensation shall be made.

5.2  Dust Control — Dust control measures shall be taken in conformance to Section 10
of the Standard Specifications. Contractor shall water the construction site at sufficient intervals
to preclude the nuisance of dust caused by the Contractor’s operations and/or wind and traffic, at
no additional compensation.



Special Provisions 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Page 13 Contract No. 20-101

SECTION 6
PROGRESS OF THE WORK, LIQUIDATED
DAMAGES, AND CONTRACT TIME

6.1  Prosecution of Work — The Owner will issue a Notice to Proceed to the
Contractor after the contracts have been fully executed. The Contractor shall diligently
prosecute the work to completion before the expiration of the number of working days provided
herein.

6.2  Liquidated Damages —Should the Contractor fail to complete all work under the
contract within thirty (30) working days, he shall pay to the Owner the sum of five hundred
($500) for each calendar day delay in finishing the work this date. All liquidated damages shall
be in accordance with Section 8-1.07 of the Standard Specifications. The Owner may deduct
such payment from the amounts due the Contractor under the contract.

6.3  Time for Completion —The base items of work completed within thirty (30)
working days from the date of the Notice to Proceed.

6.4 Extension of Contract Time

a. If the Contractor finds it impossible, for reasons beyond his control, to
complete the work within the contract time as specified or as extended in accordance with
the provisions of this subsection, he may, at any time prior to the expiration of the
contract time, as extended, make a written request to the Engineer for an extension of
time, setting forth therein the complete facts which he believes will justify the granting of
such request.

The Contractor’s pleas that insufficient time was originally specified shall
not constitute a valid reason for extension of contract time. If the Engineer determines
that the prosecution of the work was delayed or hampered by conditions beyond the
control and without the fault of the Contractor, he may extend the time for completion in
such amount as conditions may justify. Such extended time for completion shall then be
in full force and effect the same as though it were the original time for completion.

Suspension of work by the Engineer, or extension of the contract time,
shall not constitute grounds for any claims by the Contractor for damages or extra
compensation, but the period of such suspensions or extensions shall be taken into
consideration in determining the time for completion, as herein provided. When final
acceptance has been duly made by the Engineer, as prescribed in Section 3.4, the daily
time charge will cease.

b. Any dispute hereunder shall be considered pursuant to the Standard
Specifications, and the Contractor shall give immediate notice to the Engineer, along with
all pertinent facts relative to such dispute.
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6.5 Right-of-Way Delays — The Owner has scheduled relocation of public utilities to
provide for little or no delay to the contractor. It is anticipated that utility companies may be
engaged in relocation work immediately prior to Contractor’s work on the project. Some
coordination of scheduling between the Contractor and the utility company may be necessary to
minimize or eliminate delays to the Contractor. If the Contractor is unavoidably delayed because
of the Owner’s failure to clear right-of-way, no contract time will be charged during such delay
period. No direct compensation will be made for such delay. Section 8-1.09 of the Standard
Specifications will not apply to this contract.

6.6  Force Account Payment — The second paragraph of Section 9-1.03A, “Work
Performed by Contractor,” is amended to read:

To the total of the direct costs computed as provided in Sections 9-1.03A(1),
“Labor,” 9-1.03A(2), “Materials,” and 9-1.03A(3), “Equipment Rental,” there will be added a
markup of fifteen percent (15%) to the cost of labor, twelve percent (12%) to the cost of
materials, and twelve percent (12%) to the equipment rental.

Section 9-1.03A(1b), “Labor Surcharge,” is amended to read:

9-1.03A(1b) Labor Surcharge — To the actual wages, as defined in Section
9-1.03A(1a), will be added a labor surcharge of fifteen percent (15%). Said labor surcharge shall
constitute full compensation for all payments imposed by State and Federal laws and for all
payments made to, or on behalf of, the workmen, other than actual wages as defined in Section
9-1.03A(1a) and subsistence and travel allowance as specified in Section 9-1.03A(1c).

6.7  Pre-construction Conference — Prior to the issuance of the Notice to Proceed, a
pre-construction conference will be held at the office of the Engineer for the purpose of
discussing with the Contractor the scope of work, contract drawings, specifications, existing
conditions, materials to be ordered, equipment to be used, and all essential matters pertaining to
the prosecution and the satisfactory completion of the project as required. The Contractor shall
provide the following items at the pre-construction conference:

e Schedule
e Jobsite Photographs

The Contractor’s representatives at this conference shall include all major
superintendents for the work and may include major subcontractors.
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SECTION 7
PAYMENT

7.1  General — Payment will be made on the basis of the unit prices bid for the various
items of work and the quantities of such items completed, and measured in accordance with these
Special Provisions.

The prices bid for the various items of work, as listed on the bid schedule, shall be
full compensation for furnishing all labor, tools, equipment, materials, and services required by
the Plans, these Special Provisions, and the Standard Specifications, to provide a complete work
serviceable in all respects. Unless otherwise noted on the plans or specified in these Special
Provisions, no additional compensation will be made for incidental work identified in the Plans,
these Special Provisions, or the Standard Specifications. Compensation for such incidental work
shall be considered included in the price or prices bid, for various related items of work, in the
bid schedule.

7.2 Progress Payments — The Owner will make monthly progress payments to the
Contractor for the work under the contract. Such progress payments are not intended to imply
acceptance of the work completed or to be accurate as to the quantities of work indicated, but to
provide the Contractor with operating capital reasonably consistent with the amount of work
completed and materials supplied.

The amounts of such progress payments will be based on the Engineer’s Estimate
of the quantities or portions of the work completed at the time of preparation of such estimate.

Upon Contractor’s submittal of documentation of the amounts paid for acceptable
materials furnished at the site, but not yet installed, the cost of such materials will be
compensated in the progress payments, to a maximum of fifty percent (50%) of the associated
bid price.

A retention of five percent (5%) of the total value of the work completed to date
will be made from the amount due on each progress payment for partial security for fulfillment
of the contract. At the Contractor’s request and at his expense, he may offer to substitute
securities within the meaning of Section 22300 of the Public Contract Code in an amount
equivalent to the amount withheld, to wit, bank or savings and loan certificates of deposit. This
option is available to the Contractor as provided by Section 22300 of the Public Contract Code
and must be initiated by him by request and at his sole cost and expense, and upon such request,
Owner shall permit the substitution of securities equivalent to the amount withheld to ensure
satisfactory completion and fulfillment of the contract. Contractor shall remain the beneficial
owner of any securities substituted for monies withheld and shall receive any interest thereon
during the period of retention. Such securities shall be released to Contractor upon satisfactory
completion of the contract, to wit, thirty-five (35) days from and after the Notice of Completion.

The securities deposited by Contractor as substitution for funds withheld shall be
deposited with Owner pursuant to the provisions of Section 22300 of the Public Contract Code
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and shall be ultimately released at the conclusion and satisfactory completion of the contract as
herein provided for.

7.3  Final Payment — The Engineer will, after completion of the work, make a final
estimate of the amount of work done thereunder, and the value of such work, and the Owner will
pay the entire sum so found to be due after deducting therefrom all previous payments and all
amounts to be kept and all amounts to be retained under the provisions of the contract. All prior
partial estimates and payments shall be subject to correction in the final pay estimate and
payment. The final payment will not be due and payable until the expiration of thirty-five (35)
days from the date of recordation of the notice of acceptance of completion in the Office of the
County Recorder of Yuba County.

It is mutually agreed between the parties to the contract that no payments made
under the contract shall be conclusive evidence of the performance of the contract, either wholly
or in part, against any claim of the Owner, and no payment shall be construed to be acceptance of
any defective work or improper material.

7.4  Resolution of Claims — This section is intended to comply with Article 1.5
(commencing with Section 20104) of Chapter 1 of Part 3 of Division 2 of the Public Contract
Code and shall apply to all claims by the Contractor against the Owner in any amount arising out
of or relating to the contract.

Claims filed by the Contractor shall be in writing and shall be in sufficient detail
to enable the Engineer to ascertain the basis and amount of said claims. Claims must be filed on
or before the date of Final Payment. Nothing herein is intended to extend the time limit or
supersede notice requirements otherwise provided by the Contract for the filing of claims.
Claims submitted by the Contractor shall be accompanied by a notarized certificate containing
the following language:

Under the penalty of law for perjury or falsification and with specific reference to
the California False Claims Act, Government Code Section 12650 et. seq., the
undersigned, (name) title of (company)
, hereby certifies that the claim for the additional
compensation and time, if any, made herein for the work on this contract is a true
statement of the actual costs incurred and time sought, and is fully documented
and supported under the contract between parties.

Dated /s/

Subscribed and sworn before me this day of

Notary Public
My Commission Expires

Failure to submit the notarized certificate will be sufficient cause for denying the
claim.
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The Contractor shall keep full and complete records of the costs and additional
time incurred for any work for which a claim for additional compensation is made. The
Engineer or any designated claim investigator or auditor shall have access to those records and
any other records as may be required by the Engineer to determine the facts or contentions
involved in the claims. Failure to permit access to such records shall be sufficient cause for
denying the claims.

For claims of less than Fifty Thousand Dollars ($50,000), the Engineer shall
respond in writing to any written claim within forty-five (45) days of receipt of the claim, or may
request, in writing, within thirty (30) days of receipt of the claim, any additional documentation
supporting the claim or relating to defenses to the claim the Owner may have. The Engineer’s
written response to the claim, as further documented, shall be submitted to the Contractor within
fifteen (15) days after receipt of further documentation or within a period of time no greater than
that taken by the Contractor in producing the additional information, whichever is greater.

For claims over Fifty Thousand Dollars ($50,000), the Engineer shall respond in
writing to all written claims within sixty (60) days of receipt of the claim, or may request, in
writing, within thirty (30) days of receipt of the claim, any additional documentation supporting
the claim or relating to defenses to the claim the Owner may have. The Engineer’s written
response to the claim, as further documented, shall be submitted to the Contractor within thirty
(30) days after receipt of the further documentation, or within a period of time no greater than
that taken by the Contractor in producing the additional information or requested documentation,
whichever is greater. If the Contractor disputes the Engineer’s written response, or if the
Engineer fails to respond within the time prescribed, the Contractor may notify the Engineer, in
writing, either within fifteen (15) days of receipt of Engineer’s response or within fifteen (15)
days of the Engineer’s failure to respond within the time prescribed, respectively, and demand in
writing an informal conference to meet and confer for settlement of the issues in dispute. Upon
such written demand, Owner shall schedule a meet and confer conference within thirty (30) days
for settlement of the dispute.

If following the meet and confer conference, the claim or any portion remains in
dispute, the Contractor may file a claim pursuant to Chapter 1 (commencing with Section 900)
and Chapter 2 (commencing with Section 910) of Part 3 of Divisions 3.6 of Title 1 of the
Government Code. For purposes of those provisions, the running of the period of time within
which a claim must be filed shall be tolled from the time the Contractor initially submits the
written claim pursuant the section until the time the claim is denied, including any period of time
utilized by the meet and confer conference.

As provided by Public Contract Code Section 20104.4, the following procedures
are established for all civil actions filed to resolve claims subject to this section:

a. Within sixty (60) days, but no earlier than thirty (30) days, following the
filing or responsive pleadings, the court shall submit the matter to nonbinding mediation
unless waived by mutual stipulation of both parties. The mediation process shall provide
for the election within fifteen (15) days by both parties of a disinterested third person as



Special Provisions 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Page 18 Contract No. 20-101

mediator, shall be commenced within thirty (30) days of the submittal, and shall be
concluded within fifteen (15) days from the commencement of the mediation unless a
time requirement is extended upon a good cause showing to the Court.

b. If the matter remains in dispute, the case shall be submitted to judicial
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part
3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of such Code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of
Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought
under this subparagraph consistent with the rules pertaining to judicial arbitration.
Arbitrators shall, when possible, be experienced in construction law. In addition to
Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil
Procedure, any party appealing in arbitration award who does not obtain a more favorable
judgment shall, in addition to payment of costs and fees under such chapter, also pay the
attorneys’ fees on appeal of the other party.
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SECTION 8
QUANTITIES AND MATERIALS

8.1  Quantities — The estimate of the quantities of work to be done and materials to be
furnished are approximate only, being given as a basis for the comparison of bids, and the Owner
does not express or by implication agree that the actual amount of work will correspond
therewith, but reserves the right to increase or decrease the amount of any class or portion of the
work or to omit portions of the work that may be deemed necessary or expedient by the
Engineer.

8.2  Materials — All materials required to complete the work under the contract shall
be furnished by the Contractor, except such as is mentioned in these special provisions to be
furnished by the Owner.

8.3  Quality Control — Contractor shall provide submittals for all to be used on this
contract. Material submittals shall be delivered to the Engineer a minimum of eight (8) working
days prior to their scheduled use, and shall be approved by the Engineer prior to use.

Full compensation for providing material submittals and Certificates of Compliance shall
be considered as included in the prices paid for the various contract items of work, and no
separate payment will be made therefor.
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SECTION 9
SAFETY PRECAUTIONS

9.1  Preservation of Property — Due care shall be exercised to avoid injury to existing
improvements, utility facilities, adjacent property, and roadside trees and shrubbery that are not
to be removed or relocated. Concrete surfaces including curbs and sidewalks that are not to be
removed shall not be defaced or damaged in any manner, including markings with paint, asphalt
overspray, etc. Contractor is to video or photograph job site to document existing conditions
prior to start of work. Photographs and video shall be dated and labeled for location. One copy
of the video or photographs shall be provided to the Owner.

Trees and shrubbery that are not to be removed, and pole lines, fences, signs,
markers and monuments, buildings and structures, conduits, pipe lines under or above ground,
sewer and water lines, all facilities and any other improvements or facilities within or adjacent to
the work shall be protected from injury or damage, and if ordered by the Engineer, the
Contractor shall provide and install suitable safeguards to protect such objects from injury or
damage. If such objects are injured or damaged by the Contractor’s operations, they shall be
replaced or restored at the Contractor’s expense, to a condition as good as when the Contractor
entered upon the work, or as good as required by the Specifications accompanying the contract,
if any such objects are a part of the work being performed under the contract. Damaged sanitary
sewer services and storm drain laterals shall be repaired at Contractor’s expense, as shown on the
detail sheet on the plans. The Engineer may make or cause to be made such temporary or
permanent repairs as are necessary to restore to service any damaged facility. The cost of such
repairs shall be borne by the Contractor and may be deducted from any monies due or to become
due to the Contractor under the contract.

Full compensation for furnishing all labor, materials, tools, equipment and
incidentals, and for doing all the work involved in protecting or repairing property as specified in
these Special Provisions shall be considered as included in the prices paid for the various
contract items of work and no additional compensation will be allowed therefor.

9.2  Obstructions — The location of underground utilities shown on the plans represent
the best information available to the Owner but should be considered as being approximate only.
Utility lines may exist that are not as shown on the plans. The exact locations of underground
facilities and improvements within the construction area shall be ascertained by the Contractor
before using equipment that may damage such facilities or interfere with their service.
Contractor will be held liable to the owners of such facilities for any damage or interference with
service resulting from his operations.

9.3 Interruption of Service — No valves or other controls on existing utility systems
shall be operated for any purpose by the Contractor without prior approval of the Engineer
and/or the utility company.

9.4  Safety Devices — Sufficient and adequate signs, lights, barricades and cones shall
be furnished, placed, and maintained throughout the construction project as may be deemed
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necessary by the Engineer to adequately protect the public from injury or unnecessary
inconvenience due to the construction operations. Cones shall have two white reflective bands
and all barricades shall be equipped with safety lighting. When traffic is to be interrupted or
detoured, flagmen, adequately equipped and instructed, shall be provided by the Contractor as
deemed necessary by the Engineer. Payment to the Contractor for all costs incurred by him in
conforming to this section and “Maintaining Traffic” below shall be considered as included in
payment for other items of work and no additional special payment will be made therefor.

9.5 Maintaining Traffic — Attention is directed to Section 4-1.04 and 7-1.09 of the
Standard Specifications. The Contractor will be required to furnish the County a work schedule
sufficiently detailed so that the County may ascertain therefrom what effect the Contractor’s
proposed construction program will have on traffic through the construction area.

The Contractor shall conduct his operation so as to offer the least possible
obstruction and inconvenience to the public, and he shall have under construction no greater
amount of work than he can prosecute properly with due regard to the rights of the public.
Temporary approaches at private driveways shall be provided as needed and when ordered by the
Engineer, and shall be kept in good condition.

Spillage resulting from hauling operation along or across a public traveled way
shall be removed immediately at the Contractor’s expense.

Attention is directed to the following special traffic control provisions:

a. Streets — One traffic lane in each direction, at least eleven feet (11°) wide,
shall be maintained at all times.

b. Minor Streets — Remaining streets within the construction area may be
closed as construction necessitates subject to the conditions in subparagraph c. below.

C. General Traffic Control Requirements:

1) Contractor shall provide all necessary detour signs, warning signs,
safety devices, and flagmen, as determined by the Public Works Director.

2) Contractor shall provide adequate notice to County and to affected
property owners of closures twenty-four (24) hours prior to closure.

3) Contractor shall assure that adequate ingress and egress is provided
to all commercial establishments adjacent to the work at all times.

4) Contractor shall assure that residents of residential properties
adjacent to the work are afforded reasonable and safe access to their property, and
that overnight parking of their vehicles on such property is not restricted except
when suitable on-street parking is available.



Special Provisions 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Page 22 Contract No. 20-101

5) Trenches which have been backfilled but not fully restored and
which are to be utilized by public traffic shall be temporarily patched with cold
mix asphalt prior to traffic usage unless otherwise approved by the Engineer.
This requirement is in addition to those set forth in Section 13.11 of these Special
Provisions.
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PROPOSAL TO CITY OF MARYSVILLE
YUBA COUNTY, CA

NAME OF BIDDER:

TITLE:

SIGNATURE OF BIDDER:

COMPANY NAME:

CONTRACTOR LICENSE NO. CLASSIFICATION

BUSINESS ADDRESS:

TELEPHONE NO.: AREA CODE ( )

PLACE OF RESIDENCE:

The work to be done and referred to herein is in Yuba County, State of California, and shall be
constructed in accordance with the Special Provisions (including the payment of not less than the
minimum wage rates set forth therein) and the contract annexed hereto and also in accordance
with the Standard Plans dated 2018, the Standard Specifications dated 2018, the wage rates of
the General Prevailing Wage Rates of the Department of Transportation, and the equipment
rental rate and labor surcharge portions of the publication entitled “Labor Surcharges and
Equipment Rental Rates.”

The work to be done in accordance with the Special Provisions entitled:

17™ STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR - LOP #20

Bids are submitted for the entire work. The amount of the bid, for comparison purposes, will be
the total of all items. The total of unit basis items will be determined by extension of the item
price on the basis of the estimated quantity set forth for the item.

The bidder shall set for each item of work, in clearly legible figures, an item price and a total for
the item in the respective spaces provided for this purpose. In the case of unit basis items, the
amount set forth under the “Total” column shall be the extension of the item price bid on the
basis of the estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for the item, the item price
shall prevail; provided, however, if the amount set forth as an item price is ambiguous,
unintelligible or uncertain for any cause or is omitted, or in the case of unit basis items is the
same amount as the entry in the “Total” column, then the amount set forth in the “Total” column
for the item shall prevail in accordance with the following:



1. As to lump sum items, the amount set forth in the “Total” column shall be the item price.

2. As to unit basis items, the amount set forth in the “Total” column shall be divided by the
estimated quantity for the item and the price thus obtained shall be the item price.

If this proposal shall be accepted and the undersigned shall fail to enter into the contract and to
furnish the two bonds in the sums to be determined as aforesaid with surety satisfaction to the
Owner, within fifteen (15) days, not including Sundays and legal holidays, after the bidder has
received notice from the Owner that the contract has been awarded, the Owner may, at its option,
determine that the bidder has abandoned the contract, and thereupon this proposal and the acceptance
thereof shall be null and void and the forfeiture of such security accompanying this proposal shall
operate and the same shall be the property of the Owner.

The undersigned, as bidder, declares that he/she has received Addendum Nos. : : :

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein, that this proposal is made without collusion with any other person,
firm, or corporation, and in submitting this proposal the undersigned bidder agrees that if it is
determined that he is the successful bidder, he will execute the attached non-collusion affidavit, that
he has carefully examined the location of the proposed work, the annexed proposed form of contract,
and the plans therein referred to, and he proposes and agrees, if this proposal is accepted, that he will
contract with the Owner in the form of the copy of the contract annexed hereto, to provide all
necessary machinery, tools, apparatus and other means of construction, and to do all the work and
furnish all the materials specified in the contract, in the manner and time therein prescribed, and
according to the requirements of the Engineer as therein set forth, and that he will take in full
payment therefor the following item prices, to wit:

Item . Estimated .
No. Item Description Quantity Unit

Schedule A — 17" Street Outfall Improvement Project
— Preconstruction Submittal and Activities

Al | Mobilization/Demobilization Work Plan 1| EA
A2 | Injury and Illness Prevention Plan 1| EA
A3 | Project Schedule 1| EA
A4 | Temporary Construction Facilities 1| EA
A5 | Contractor Quality Control Plan 1| EA




Schedule B — 17t Street Outfall Structure Improvements —
Remove and Dispose Existing Outfall Structure

B1 | Mobilization/Demobilization 1| LS

B2 | Clearing and Grubbing 04| AC

B3 | Construction Area Signs 1] LS

B4 | Levee Excavation 100 | BCY
B5 | Levee Embankment Fill (Soil Type 1) 200 | CCY
B6 | Import Borrow 100 | BCY
B7 | Demolition Existing Pipe Greater than 36 Inch 1] LS

B8 | SWPPP — Temporary Silt Fence 200 | LF

B9 | SWPPP — Temporary Fiber Rolls and Gravel Bags 50| LF

B10 | SWPPP — Temporary Stabilized Construction Site Access 2| EA

B11 | SWPPP — Construction Waste Management 1] LS

Schedule C — 17* Street Outfall Structure Improvements — Outfall

Structure

C1 | Mobilization/Demobilization 1| JOB
C2 | Clearing and Grubbing 04| AC

C3 | PZC — 12 Sheet Pile Wall 1,800 | SF

C4 | Deadmen Tie Backs 10| EA

C5 | Dewatering 1] LS

C6 | USACE Rip Rap 320 | TON
C7 | SWPPP — Implementation and Administration 2| LS

C8 | SWPPP — Temporary Silt Fence 200 | LF

C9 | SWPPP — Erosion Control Seeding 04| AC




CITY OF MARYSVILLE
YUBA COUNTY, CA

SAMPLE BIDDER’S BOND

17™ STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR — LOP #20
CONTRACT NO. 20-101

We, , as Principal, and
as Surety, are bound unto the Owner, the City of Marysville, hereafter referred to as “Obligee,’
in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to
the Obligee for the work described below, for the payment of which sum we bind ourselves
jointly and severally.

)
b

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee for 17™ STREET
OUTFALL STRUCTURE IMPROVEMENT PROJECT-FEMA 4308 DR — LOP #20 for
which bids are to be opened at Marysville, California, on

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and
manner required under the Notice to Contractors, Special Provisions, Proposals, and Contract for
this work, after the prescribed forms are presented to him for signature, enters into a written
contract, in the prescribed form, in accordance with the bid, and files two bonds with the
Obligee, one to guarantee faithful performance of the contract and the other to guarantee
payment for labor and materials is provided by law, then this obligation shall be null and void;
otherwise, it shall remain in full force.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the
Surety shall pay all costs incurred by Obligee in such suit, including a reasonable attorney’s fee
to be fixed by the court.

Dated: , 2020

By:

By:




THE BIDDER’S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL
SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE
CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL.

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder , proposed subcontractor
, hereby certifies that he has __ has not
participated in a previous contract or subcontract subject to the equal opportunity clause, as
required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed with
the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a
Federal Government contracting or administering agency, or the former President’s Committee
on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity Regulations of
the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the equal
opportunity clause. Contracts and subcontracts are set forth in 41 CFR 60-1.5. (Generally only
contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive
Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required reports
should note that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless
such contractor submits a report covering the delinquent period or such other period specified by
the Federal Highway Administration or by the Director, Office of Federal Contract Compliance,
U.S. Department of Labor.

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under
penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a
proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from
bidding on, or completing a federal, state, or local government project because of a violation of
law or a safety regulation?

Yes No

If the answer is yes, explain the circumstances in the following space:



PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In accordance with Public Contract Code Section 10232, the Contractor hereby states,
under penalty of perjury, that no more than one final unappealable finding of contempt of court
by a federal court has been issued against the Contractor within the immediately preceding two
(2) year period because of the Contractor’s failure to comply with an order of a federal court
which orders the Contractor to comply with an order of the National Labor Relations Board.

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the
bidder hereby declares, under penalty of perjury under the laws of the State of California, that the
bidder has __ has not ___ been convicted within the preceding three (3) years of any offenses
referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any
other act in violation of any State or Federal Antitrust Law in connection with the bidding upon,
award of or performance of any public works contract, as defined in Public Contract Code
Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including
the Regents of the University of California or the Trustees of the California State University.
The term “bidder” is understood to include any partner, member, officer, director, responsible
managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after “has” or “has not” in one of the blank spaces
provided.

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER
AND SUBMITTED WITH BID

, being first duly sworn, deposes and says that
he/she is of , the party
making the foregoing bid, that the bid is not made in the interest of or on behalf of any
undisclosed person, partnership, company, association, organization, or corporation; that the bid
is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly
colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price
of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price,
or of that of any other bidder, or to secure any advantage against the public body awarding the
contract or anyone interested in the proposed contract; that all statements contained in the bid are
true; and, further, that the bidder has not, directly or indirectly, submitted his/her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or
paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham
bid.




CERTIFICATION
(LABOR CODE SECTION 1861)
STATE OF CALIFORNIA )
) SS
COUNTY OF YUBA)

I, the undersigned, do hereby certify:

That | am aware of the provisions of Section 3700 of the Labor Code of the State of
California, which requires every employer to be insured against liability for Workers’
Compensation or to undertake self insurance in accordance with the provisions of that Code, and
I will comply with such provisions before commencing the performance of the work of this

Contract.

Executed at

On

(Date)

| CERTIFY under the penalty of perjury that the foregoing is true and correct.

Signature of Contractor-Employer



Following is the name and location of the mill, shop, or office of each subcontractor who will perform work or labor or
render services to the above-signed bidder. Failure of the bidder to specify a subcontractor for any portion of the work to
be performed under the contract constitutes an agreement by the bidder to perform that portion of the work himself.

LABOR OR SERVICES
NAME AND ADDRESS TO BE PERFORMED SUBCONTRACTOR
OF SUBCONTRACTOR AND VALUE THEREOF LICENSE # CLASS

(1)

)

3)

(4)

()

(6)

(7)

(8)

IF ADDITIONAL SPACE IS REQUIRED, PLEASE CONTINUE ON BACK OF THIS PAGE.

THIS LIST MUST BE SUBMITTED WITH BID PROPOSAL.



CITY OF MARYSVILLE
YUBA COUNTY, CA

CONTRACT AGREEMENT

17™ STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR — LOP #20
CONTRACT NO. 20-101

THIS AGREEMENT, made and concluded this day of
2020, between the City of Marysville, party of the first part, and :
Contractor, party of the second part.

ARTICLE I. — WITNESSETH, that for and in consideration of the payments and
agreements hereinafter mentioned to be made and performed by the said party of the first
part under the conditions expressed in the two bonds bearing even date with these presents
and hereunto annexed, the said party of the second part agrees with the said party of the
first part, at his own proper cost and expense, to do all the work and furnish all the
materials, except such as are mentioned in the specifications to be furnished by said party
of the first part, necessary to construct and complete in a good, workmanlike and
substantial manner and to the satisfaction of the District's Engineer, in accordance with the
Special Provisions hereto annexed and also in accordance with California Code of
Regulations Title 23, Waters, Division 1, Central Valley Flood Protection Board, Article 8
Standards, the Standard Specifications of the State of California Department of
Transportation dated 2018, the Standard Plans dated May 2018, the “Labor Surcharge” and
“Equipment Rental Rates” in effect on the date the work is accomplished, and the “General
Prevailing Wage Rates” of the State of California Department of Transportation, which
said Code of Regulations, Special Provisions, Standard Plans, Standard Specifications are
hereby specially referred to and by such reference made a part hereof.

The Special Provisions and the project plans for the work to be done are entitled:

17t STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR - LOP #20

Which are hereby made part of this contract.

ARTICLE Il. — The said Contractor agrees to receive and accept the following
prices as full compensation for furnishing all materials and for doing all the work
contemplated and embraced in this Agreement; also for all loss or damage arising out of
the nature of the work aforesaid, or from the action of the elements, or from any
unforeseen difficulties or obstructions which may arise or be encountered in the
prosecution of the work until its acceptance by the District for all risks of every description
connected with the work; also for all expenses incurred by or in consequence of the
suspension or discontinuance of work and for well and faithfully completing the work, and
the whole thereof, in the manner and according to the plans and specifications and the
requirements of the Engineer under them, to wit.



Contract Agreement 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT
Page 2 of 4 Contract No. 20-101
ARTICLE Ill. — The said party of the first part hereby promises and agrees with the
said Contractor to employ, and does hereby employ, the said Contractor to provide the
materials and to do the work according to the terms and conditions herein contained and
referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the
time, in the manner and upon the conditions above set forth; and the said parties for
themselves, their heirs, executors, administrators, successors and assigns, do hereby agree
to the full performance of the covenants herein contained.

ARTICLE IV. — By my signature hereunder, as Contractor, | certify that I am
aware of the provisions of Section 3700 of the Labor Code which requires every employer
to be insured against liability for Workers Compensation or to undertake self-insurance in
accordance with the provisions of that Code, and | will comply with such provisions before
commencing the performance of the work of this contract.

ARTICLE V. — It is further expressly agreed by and between the parties hereto that
should there be any conflict between the terms of this instrument and the bid or proposal of
said Contractor, then this instrument shall control and nothing herein shall be considered as
an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE VI. — The City of Marysville hereby employs Contractor to provide
material and to do the work according to the terms and conditions herein contained and
referred to for the following prices to be paid at the time, in the manner and upon the
conditions hereinafter set forth.

ARTICLE VII. — The improvement contemplated in the performance of this
contract is an improvement over which the City of Marysville shall exercise general
supervision.

ARTICLE VIII. — The statement of prevailing wages appearing in the General
Prevailing Wage Rates is hereby specifically referred to and by this reference is made a
part of this contract. It is further expressly agreed, by and between the terms of this
instrument and the bid or proposal of said Contractor, that this instrument shall control and
nothing herein shall be considered as an acceptance of the said terms of said proposal
conflicting herewith.

17t STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR - LOP #20
CONTRACT NO. 20-101



Contract Agreement 17™ STREET OUTFALL STRUCTURE

IMPROVEMENT PROJECT
Page 30f 4 Contract No. 20-101
Item . Estimated . Unit Price
No. Item Description Quantity Unit ($/Unit) Amount %

Schedule A — Outfall Structure Improvements—
Preconstruction Submittal and Activities

1 | Mobilization/Demobilization Work Plan 1 LS
2 | Injury and Illness Prevention Plan 1 EA
3 | Project Schedule 1 EA
4 | Temporary Construction Facilities 1 EA
5 | Contractor Quality Control Plan 1 EA

Total Bid Schedule A

Schedule B — Outfall Structure Improvements— Remove
and Dispose Existing Outfall Structure

1 | Mobilization/Demobilization 1 LS
2 | Clearing and Grubbing 04(F) | AC
3 | Construction Area Signs 1 LS
4 | Levee Excavation 100 (F) | BCY
5 | Levee Embankment Fill (Soil Type 1) 200 (F) | ccy
6 | Import Borrow 100 | BCY
7 | Demolition Existing Pipe Greater than 36 Inch 1 LS
8 | SWPPP - Temporary Silt Fence 200 (F) LF
9 | SWPPP - Temporary Fiber Rolls and Gravel Bags 50 (F) LF
10 | SWPPP - Temporary Stabilized Construction Site Access 2 EA
11 | SWPPP - Construction Waste Management 1 LS

Total Bid Schedule B

Schedule C — Outfall Structure Improvements— Outfall

Structure

1 | Mobilization/Demobilization 1| JOB
2 | Clearing and Grubbing 04| AC

3 | PZC-12 Sheet Pile Wall 1,800 SF

4 | Deadmen Tie Backs 10 EA

5 | Dewatering 1 LS

6 | USACE Rip Rap 320 | TON
7 | SWPPP - Implementation and Administration 2 LS

8 | SWPPP - Temporary Silt Fence 200 LF

9 | SWPPP - Erosion Control Seeding 0.4 AC

Total Bid Schedule C




Contract Agreement

Page 4 of 4

Approved as to form:

Owner’s Attorney

17™ STREET OUTFALL STRUCTURE

Owner

IMPROVEMENT PROJECT
Contract No. 20-101

City of Marysville

Date

CONTRACTOR

Company Name

By and Title (signature)

Date

By and Title (printed)

Address

Telephone Number



CITY OF MARYSVILLE
YUBA COUNTY, CA
SAMPLE BOND OF FAITHFUL PERFORMANCE

17™ STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR — LOP #20
CONTRACT NO. 20-101

KNOW ALL MEN BY THESE PRESENTS, THAT WE, ,

the Contractor in the contract hereto annexed, as principal, and , as
surety, are held and firmly bound unto the Owner, the City of Marysville, in the sum of
¢ ) lawful money

of the United Stated, for which payments, well and truly to be made, we bind ourselves, jointly
and severally, firmly by these presents.

Signed, sealed and dated

The condition of the above obligation is that if said principal, as Contractor in the
contract hereto annexed, shall faithfully perform each and all of the conditions of said contract to
be performed by him, and shall furnish all tools, equipment, apparatus, facilities, transportation,
labor and material, other than material, if any, agreed to be furnished by the Owner, necessary to
perform and complete, and to perform and complete in a good workmanlike manner, the work of
17™ STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT — FEMA 4308 DR
— LOP #20, in strict conformity with the terms and conditions set forth in the contract hereto
annexed, then this obligation shall be null and void, otherwise to remain in full force and effect,
and that said surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration, or addition to the terms of the contract or to the work to be performed thereunder
or the specifications accompanying the same, shall in any wise affect its obligations on this bond,
and it does hereby waive notice of any such change, extension of time, alteration, or addition to
the terms of the contract or to the work or to the specifications.

Surety further agrees, in case suit is brought upon this bond, that it will pay, in addition to
the basic obligation herein, a reasonable attorney’s fee to be awarded and fixed by the Court and
to be taxed as costs and to be included in the judgment therein rendered.

Contractor

Surety

Approved as to form:

Owner’s Attorney



CITY OF MARYSVILLE
YUBA COUNTY, CA
SAMPLE PAYMENT BOND
(Section 3247, Civil Code)

17™ STREET OUTFALL STRUCTURE IMPROVEMENT PROJECT
FEMA 4308 DR - LOP #20
CONTRACT NO. 20-101

WHEREAS, the owner, the City of Marysville, hereafter referred to as “Obligee,” has
awarded to Contractor, , hereinafter referred to as “Principal,” a
contract for the work described as follows: 17™ STREET OUTFALL STRUCTURE
IMPROVEMENT PROJECT - FEMA 4308 DR - LOP #20

AND, WHEREAS, said Principal is required to furnish a bond in connection with said
contract, to secure the payment of claims of laborers, mechanics, materialmen, and other persons
as provided by law.

NOW, THEREFORE, we the undersigned Principal and Surety are bound unto the
Obligee in the sum of $ )
for which payment we bind ourselves, jointly and severally.

THE CONDITION OF THIS OBLIGATION IS SUCH

That if said Principal or its subcontractors shall fail to pay any of the persons named in
Civil Code Section 3181, or amounts due under the Unemployment Insurance Code with respect
to work or labor performed by such claimant, or any amounts required to be deducted, withheld,
and paid over to the Franchise Tax Board from the wages of employees of the Principal and his
subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to
such work and labor, that the surety herein will pay for the same in an amount not exceeding the
sum specified in this bond, otherwise the above obligation shall be void. In case suit is brought
upon this bond, the surety will pay a reasonable attorney’s fee to be fixed by the court.

This bond shall inure to the benefit of any of the persons named in Civil Code Section
3181 as to give a right of action to such persons or their assigns in any suit brought upon this
bond.

Dated: , 2020

By:

Principal

By:

Attorney-in-Fact





